HALDIA
MUN ICIF‘I\LITY

OFFICE OF THE HALDIA MUNICIPALITY

(A Local body under Government of West Bengal)
City Centre, P.O. Debhog, Haldia-721657, Dist: Purba Medinipur
Ph.: (03224) 255420, Fax-252603, e-mail : hald_muni@yahoo.com Web.: www.haldiamunicipality.org,

Notice Inviting e-Tender

Notice Inviting e-Tender No.: WBMAD/ULB/HM/5059/NIT-120

Memo. No.: 5059/HM/2017 Dated: 18.09.17.

1. On behalf of the Board of Councillors, the Chairman, Haldia Municipality, invites e-Tender
(electronic tender) from eligible resourceful & bonafide contractors as per the enclosed list of works (Table-
1).

2. Applicants willing to take part in the process of e-Tendering will have to be enrolled & registered with the
Government e-Procurement system; through logging on to https://wbtenders.gov.in using the option —
Click here to Enroll. Possession of a Valid Class Il Digital Signature Certificate (DSC) in the form of smart
card/e-token in the Company’s name is a prerequisite for registration and participating in the Tender
submission activities through this web site. Digital Signature Certificates can be obtained from the
authorized certifying agencies, details of which are available in the web site https://wbtenders.gov.in.

3. Intending tenderer can search and download NIT and other tender documents electronically by
logging on to the website https://wbtenders.gov.in using his Digital Signature Certificate (DSC). This is
the mode of collection of tender documents electronically.

4. Intending Quotationer/ Suppliers can search and download NI e-Q and other Quotation documents
electronically by logging on to the website https://wbtenders.gov.in, using his Digital Signature
Certificate (DSCQ). This is the mode of collection of Quotation documents electronically.

For participating in the Quotation, the Quotationer shall have to pay the Earnest Money by selecting
either of the following payment modes via e-procurement portal of the Government of West Bengal
http://wbtenders.gov.in using bidders’login ID and password
a. Net Banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment
through ICICI Bank Payment Gateway

b. RTGS/NEFT in case of offline payment through bank account in any bank.
on [/ after the date of publication of this Notice, for the amounts mentioned in the list of works under

Table-1.

Seal and Signature of the Tenderer
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5. Eligibility criteria for participation in tender :

i) The prospective tenderers who are eligible to participate (Bonafide Outsider Contractors/Engineers
Co.0Op./Labour Co.Op. etc. etc.) should have sufficient experience & satisfactorily completed during
the last 5 (Five) financial year (FY 2013-14 to FY 2016-2017) prior to the date of issue of this
Notice at least single work of similar nature under the State/Central Govt. undertaking.
Board/Corporation, Local Bodies or similar Govt. organization etc., having a magnitude of 40%
(Forty percent) of the Estimated amount put to tender supported by completion certificate in
support of the credential. Scanned copy of the Completion Certificate issued by the Concerned
Executing Authority should be uploaded as Non Statutory Document through online. Payment
certificate/work order/certificate stating work under progress will not be considered as credential in
this respect.

ii) Uploading of scanned copies of Pan Card, up to date Income Tax Return receipts, up to date
Professional Tax receipts, valid PTPC, up to date VAT registration Certificate including VAT Return,
annual turnover during last 5 Years and Bank Solvency Certificate are to be accompanied with the
Technical Bid Documents as Non Statutory Documents.

iii) Registered Unemployed Engineer’s Co-Operative Societies and registered Labour Co-Operative
Societies are to upload the documents apart from the documents mentioned under Cl. 6(i) Registration
Certificate, Bye Laws, audited balance sheet showing up to date accounts as Non Statutory
Documents.

iv) The partnership firm shall furnish the registered partnership deed and the company shall
furnish the Article of Association and Memorandum as Non Statutory Documents.

v) All Tenderers should have to upload only their self attested copies of the requisite
documents in the website for submitting their Tender.

The Tender Documents shall consist of the following documents:

i. NleT, General Specifications and mode of measurement & Special Terms & Conditions.
ii. Form 2911.

iii. BOQ/Price Schedule.

Joint Ventures will not be allowed.

A prospective bidder shall be allowed to participate in a particular job either in the capacity of individual or as a
partner of a firm. If found to have applied severally in a single job, all his applications will be rejected for that
job, without assigning any reason thereof.

No mobilisation advance and secured advance will be allowed.

Agencies shall have to arrange land for erection of Plant & Machineries, storing of materials, labour shed,
laboratory etc. at their own cost and responsibility.

All materials required for the proposed work shall be of specified grade in conformity with relevant code of
practice (latest revision) accordingly and shall be procured and supplied by the agency at their own cost
including all taxes. If required by the Engineer-in-Charge, further testing from any Government approved
Testing Laboratory shall have to be conducted by the agency at their own cost.

Bid shall remain valid for a period not less than 120 (one hundred twenty) days from the last date of submission
of Financial Bid / Sealed Bid. If the bidder withdraws the bid during the validity period of bid, the earnest
money as deposited will be forfeited forthwith without assigning any reason thereof.

Seal and Signature of the Tenderer
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6.1 General process of submission Tenders are to be submitted online through the website, in two folders,
atatime for each work, one is Technical Proposal and the other is Financial Proposal, before the
prescribed date and time mentioned in Table-1. Using the Digital Signature Certificate (DSC), the
documents are to be uploaded virus scanned and digitally signed. The documents will get encrypted
(transformed into non-readable formats).

6. Submission of Tenders

a. Statutory Technical folder containing,

i) Application in letter headed pad duly signed in. Letter head should contain full address, telephone
no., and mobile no. & Fax, e-mail.

ii) Online transfer of Earnest Money receipt (EMD) as prescribed in the NIT in favour of the
Chairman, Haldia Municipality. The Co-operative Societies, who want to avail exemption of
Earnest Money Deposit, shall have to upload necessary G.O. in this regard.

iii) Notice Inviting Tender.
iv) BOQ/Price Schedule.

Note:
i. Only downloaded copies of the documents are to be uploaded, virus scanned
and digitally signed by the contractor.

ii. If any contractor is exempted from payment of EMD, copy of relevant Government
Order needs to be fumished.

iii. Tenders will be summarily rejected if any item in the statutory coveris missing.

iv. Necessary deduction i.e. VAT, S.T. L.T. CESS etc. will be made as per relevant Govt.
order.

b. Non-Statutory Technical cover containing,

i. Up to date Professional Tax (PT), Clearance receipts, IT PAN Card & Income Tax Return receipts valid
up to the date of opening of the tenders. Valid application for such clearance addressed to the
competent authority may also be considered, if necessary.

ii. Up to date VAT Registration Certificate and up to date and valid Return Certificate of the last
guarter of the current financial year.

iii. Registered Deed for Partnership Firm.

Seal and Signature of the Tenderer
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iv. Completion Certificate during the last 5(five) consecutive years [as stated in Clauses 5(i)] for one single
work of similar nature worth at least 40% (Forty Percent) of the amount put to tender for the work the
contractor intends to participate.

v. For Registered Unemployed Engineers’ Co-Operative Societies and Registered Labour Co-Operative
Societies registration papers in support of their registration, Bye Laws, up to date audited balance sheet.

vi. Experience Profile should be furnished as per following table.
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Name of Employer
Name location & nature of work
Estimated amount put to Tender
Date of commencement of work
Actual date of Completion of
Reasons of Delay in completion

Note: Applicant may add necessary column and space, if required from his end.

THE ABOVE STATED NON-STATUTORY TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE
FOLLOWING MANNER.

Click the check boxes beside the necessary documents in the — My Documents list and then click the tab
— Submit Non Statutory Documents to send the selected documents to Non-Statutory folder. Next,
click the tab — Click to Encrypt and upload and then click the — Technical Folder to upload the Technical
Documents.

Seal and Signature of the Tenderer




* Notice Inviting.e-Tender

Sl

Category

Sub-Category

Detail(s)
No. Name Description

VAT Registration Certificate & VAT up to date return Receipt

Pan Card

P Tax (Challan)
A. Certificate(s) Certificate(s) | |ncome Tax Return receipt (refer clause 6.ii)

Pre Qualification Application (Form-I)

Professional Tax Payment Certificate (PTPC)

Annual Turnover during last 5 Years

Up to date Bank Solvency Certificate.

Proprietorship Firm (Trade License, Running Factory License) -Structure & Org.

Partnership Firm (Partnership Deed, Trade License, Running Factory License)
B. Company Company Ltd. Company (Incorporation Certificate, Trade License, Running Factory License)

Detail(s) Detail Society (Society Registration Copy, Trade License, Running Factory License)

Power of Attorney, Memorandum of Association and Articles of Association

of the Company

Similar nature of work done & completion certificate which is applicable for
C. Credential Credential s .

eligibility in this tender (as per Clause 5.i)
D. Financial Authenticated Balance Sheet & Profit & Loss A/c for the last 3 (three) years

Info (year just preceding the current Financial Year will be considered as year — )
E. Man Power Technical List of Technical Staffs with Qualifications & Experience.
Personnel

NOTE: FAILURE OF SUBMISSION OF ANY ONE OF THE ABOVE MENTIONED DOCUMENTS WILL RENDER
THE LIABLE TO REJECT.

7. Financial Proposal

i) Financial proposal should contain the following documents in one folderi.e. Bill of

guantities —

(BOQ) the contractor is to quote the rate (percentage above/below/at

par) online and municipal tender form filled up in all respect. It may please be noted
that the rate quoted in BOQ should match with the rate quoted in the tender form.

ii) Only downloaded copies of the above documents are to be uploaded virus scanned &
digitally signed by the contractor.

8. Penalty for suppression/ distortion of facts:

If any tenderer fails to produce the original hard copies of the documents uploaded or any
other documents on demand of the Tender Inviting Authority within a specified time frame
or if any deviation is detected in the hard copies from the uploaded soft copies or if there
is any suppression, the Tenderer will be suspended from participating in the tenders on e-
Tender platform for a period of 3 (three) years. In addition, his user ID will be deactivated
and Earnest Money Deposit will stand forfeited. Besides, the Chairman, Haldia Municipality,

may take appropriate legal action against such defaulting Tenderer.

The authority may ask

to show hard copies of all credentials, certificates, company details, partnership deeds etc.




etc. as uploaded by the Tenderer and allied papers in connection with this tender as and
when necessary for verification purpose as per convenience of the authority during procession
of this tender.

9. Rejection of Tender:
The employer (Tender accepting authority) receives the right to accept or reject any Tender and
to cancel the Tendering process and reject all Tenders at any time prior to the award of
contract without there by incurring any liability to the affected Tenderers or any obligation to
inform the affected Tenderers of the ground for employer’s (Tender accepting authority) action.

10. Date & Schedule (Table-l):

Bid shall remain valid for a period not less than 120 (one hundred twenty) days from the last date of submission of
Financial Bid / Sealed Bid. If the bidder withdraws the bid during the validity period of bid, the earnest money as
deposited will be forfeited forthwith without assigning any reason thereof.

a) Name of the work : Repairing work of Bituminous road from
Kadamtala to HREL Colony via Begam Rokeya
under Ward No.- 20 & 24 within Haldia
Municipality PH - 2 ( Side B ), Ward No. 24 (
Begam Rokeya to Kadamtala ).

b) Eligibility of Contractor : Govt. bonafide contractor or outsiders or
reputed firm having an experience of similar
nature of work; value of work at least 40% of
the estimated amount within last 3(Three)
financial years (FY 2013-14 to FY 2015-2016) in
a single work and also should possess valid
PAN card, VAT/Sales Tax, Professional Tax
Clearance Certificate and Valid trade license,
PTPC. MOU/Joint Venture/sub contract in any
form will not be allowed or provided in this
contract. (refer clause 6-i)

c) Name & Address of the Engineer-In- Assist- Engineer, Haldia Municipality.

Charge:
d) Estimated value of the work put to Rs. 65,93,928.00
tender :
e) Cost Price of Tender documents : Rs. Nil
f) Earnest Money (On Line): Earnest Money Deposit i.e. 2% of the Estimated

amount put to tender shall have to be deposited
after acceptance of Bid Proposal in the same manner
as initial Earnest Money deposit.

Rs. 1,31,878/- as an initial Earnest Money Deposit

shall accompany with Bid Proposal via e-




procurement portal of the Government of West

Bengal http://wbtenders.gov.in using bidders’ login

ID and password by selecting either of the following

payment modes:

1) Net Banking (any of the banks listed in the ICICI
Bank Payment gateway) in case of payment
through ICICI Bank Payment Gateway

2) RTGS/NEFT in case of offline payment through

bank account in any bank.
Note:- The Earnest Money, as specified in this NleB shall
be paid by online internet bank transfer or NEFT or RTGS

(as per GO No. 3975-F(Y) dt. 28.07.2016 of Finance
Deptt., Govt. Of West Bengal). Every such Transfer shall
be done on or after the date of publish of NleB. Any Bid
without such Transfer of EM (Except exemption as per
G.0.) shall be treated as informal and shall be
automatically cancelled. Online transfer of Earnest
Money receipt (Scanned copy) shall be uploaded as
Statutory document.

g) Time of completion: 6 (Six) Months from the date of issue of Work
Order.
Date and Time Schedule as follows :
i Date of uploading of NIT, and Tender | 22/09/2017 at 12.00 HRS.
Documents online (Publishing Date)
li Document downloaded / sale start 22/09/2017 at 13.00 HRS.
date (on line)
lii Tender Submission start date (on line) 22/09/2017 from 14.00 HRS.
iv. Tender submission closing date (on line) | 15/10/2017 up to 17.00 HRS.
V. Last Date of submission of the hard copies | 16/10/2017 up to 16.00 HRS.
of the Technical document with Earnest
Money (Scan Copy) to be submitted
(Offline) in the office of the Haldia
Municipality at Haldia.
Vi. Tender opening date for Technical 18/10/2017 at 12 HRS.
proposals (on line)
Vii. Date of uploading list for Technically To be notified later.
Qualified Tenderer (on line)
viii. | Date and place for opening of To be notified during uploading of Technical
Financial proposals (on line) Evaluation Sheet of Tenderers.
ix. Date of uploading of list of Tenderers along | To be notified later.
with the offer rates through on line.
X. Also if necessary for further To be notified later.

negotiation through offline for final rate
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A) The detail NIT, documents and other relevant particulars may be seen by the intending
guotationers during office hours within the date mentioned above in the office of the
Councillors, Haldia Municipality.

11. IMPORTANT TERMS & CONDITIONS

B) The materials related to the work are to be supplied in accordance with the specification of the
B.0.Q. of the Haldia Municipality by the tenderer Deduction @ 10% of the Gross amount of
the bill will be made as security deduction against work done value and the same will be
returned to the agency after 3 (three) years from the date of actual work done subject to
fulfillment of the conditions applied. However the security deposit of the contractor held with
the municipality under the provision of Clause 1 of Form No. 2911/2911(i)/ 2911(iii) should be
treated amended as per memo no.- 177-CRC/2M-57/2008 dt.- 12.07.12 of Public Works
Department as follows:

(i) 30% of the security deposit shall be refunded to the contractor on expiry of one year
after the issuance of certificate of completion of work.

(ii) Further 30% of the security deposit shall be refunded to the contractor of expiry of two

years.

(iii) The balance 40% of the S.D. shall be refunded to the contractor on expiry of three
years. Work order shall be issued by the Chairman, Haldia Municipality; payment will be
made by him.

C) If the agency fails to do the work as per the agreement with the Municipal penal action in the
form of forfeiture of earnest money and or security deposit money, as decided by the
authority will be imposed on the agency and the decision of the authority will be conclusive and
binding. In this respect the Chairman, Haldia Municipality shall be empowered to invoke the
Earnest Money deposited in favour of him.

No Price escalation, in any form, within the contract period will be entertained.

D) If any work executed by the agency with under specification the same will have to be
replaced as per the specified specification by the agency at their own cost without any claim
within 7 (seven) days (or as suggested by the authority) in case of failure to do so the authority shall
have the right to recover the whole damage amount from the contractor. In this regard the claim
will be ascertained by a complete State Government authority as per the decision of Municipality.

E) The rate quoted should be inclusive of all cost of transportation, loading, unloading, stacking at
site within any municipal area of the State of West Bengal, and all Taxes, Vat, etc. what so ever.

F) Deduction viz (i) ST (ii) IT or any other taxes due as per rules, will also be deducted from
the bill of the agency.

Seal and Signature of the Tenderer
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Successful agency shall have to make an agreement (in two copies) with the Haldia Municipality, in
the prescribed pro-forma by depositing @ Rs. 1000/- (Rupees one thousand only.) for cost of each
tender form in cash stating that the agency is agreeable to supply the Pipe materials as and when
require (as per the rates quoted and terms and conditions laid down in the quotation papers) to the
Municipality with in the Municipal/Adjoining areas (as the case may be).

1. Regarding tender for Technical & Financial the decision of Superintending Engineer, South
Circle of Municipal Engineering Directorate/Executive Engineer of East Midnapur Division,
M.E. Dte. shall be final & binding on the applicants in this regard.

2. The authority reserves the right to accept or reject any of all offers without assigning any
reason.

3. A declaration in the form of Affidavit in a non-judicial stamp paper should be submitted
stating clearly that the applicant is not burred/delisted/ blacklisted by any Govt. Deptt./ Govt.
undertaking/ Statutory Body/ Corporation and of the like Govt. Bodies in execution of the similar
nature of works during last five years and in any such incident is found at any point of time,
the tender will be cancel summarily without assigning any reason on what so ever. Bidders
are hereby requested to upload the above declaration as Technical document.

4. One single credential application can be done for one group only.

5. The price offered should remain valid within a period of one year from the date of
agreement (i.e. one year) and no escalation of price shall be allowed in any event.

6. The quoted offer rate in Tender must be valid for one year from the date of agreement. The
Tender inviting authority reserves the right for seeking extension of validity of offered rates from
the successful Tenderers; acceptance of such request during actual offer is optional to the offerers.

7. Time being essence of execution, execution must be completed within stipulated time as to be
given in the work order.

8. If any part or whole execution is found defective after execution of the same are to be
rectified at free of cost within seven days.

12. Special Terms & Condition, Specification and mode of measurement enclosed with
this NleT.

NOTE:

1. In case of Bundh/strike/holiday etc. falls on the schedule dates as mentioned
above, the same will be treated next working day of the fixed dates and time as
scheduled above only for Sl. No. h) (v) to (x) of Table-1.

Seal and Signature of the Tenderer
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2. Scrutiny of technical proposal and recommendation thereafter and processing of

Comparative Statement for acceptance etc. will be made by Municipal Engineering
Directorate, Government of West Bengal, under the Department of Municipal Affairs.
Comparative Statement may be forwarded to the appropriate authority depending on the value
of the work as applicable as per existing norms and guideline of similar nature of works like under
IHSDP/UIDSSMT programme.

13) If any discrepancy arises between two similar clauses on different notification, the clause as

stated in later notification will supersede former one in following sequence:
1)Form No. 2906 2)N.LT. 3) Special Terms & Condition
4)Technical Bid 5)Financial Bid

14 ) Qualification Criteria:

The tender inviting and Accepting Authority through a “Tender Evaluation Committee” will
determine the eligibility of each bidder. The bidders shall have to meet all the minimum criteria
regarding:

1) Financial Capacity

2) Technical Capability comprising of personnel & equipment capability

3) Experience / Credential

The eligibility of a bidder will be ascertained on the basis of the document(s) in support of the
minimum criteria as mentioned above and the declaration executed through prescribed affidavit in
non-judicial stamp paper of appropriate value duly notarized. If any document submitted by a
bidder is either manufactured or false in such cases the eligibility of the bidder /tenderer will be
rejected at any stage without any prejudice.

Chairman,
Haldia Municipality

Memo No. Date:

Copy Forwarded for information and for favour of wide circulation to:

1. The Joint Secretary, Urban Development & Municipal Affairs Dept., Govt. of W.B,
Poura Prashasan Bhaban, DD-1, Sector-l, Saltlake, Kol-700064.

The Chief Engineer, M.E.Dte., Bikash Bhawan, Saltlake, Kol-106.

The Supdt. Engineer, (South Circle), M.E.Dte., Khragpur.

The District Magistrate, Purba Medinipur, Tamluk.

The Executive Engineer, M.E.Dte. (East Medinipur Division), Tamluk.
The Executive Officer, Haldia Municipality.

The Finance officer, Haldia Municipality

The Assistant Engineer, Haldia Municipality.

The Accountant, Haldia Municipality.

10 The Office Notice Board, Haldia Municipality for wide circulation.

11. The Guard File.

WO NOULREWLDN

Chairman,
Haldia Municipality

Seal and Signature of the Tenderer




Notice Inviting e-Tender
GUARANTEE

The successful tenderer shall guarantee for successful execution of the entire quantity of the supply order
for a period of 12 months form the date of laying or 18 month from the date of supply which ever is earlier.
If any defect is detected during the guarantee period, the successful tenderer shall attend the defect
forthwith and rectify the defect free of cost to the Purchaser.

If frequent defects develop in any pipe within the guarantee period, the successful tenderer shall replace
the defective item at his own cost, including the cost of transportation. The replaced item shall be free from
defects and shall meet the Purchaser's satisfaction.

DELIVERY PERIOD

Time being essence of contract, supply must be completed within stipulated time as to be given in the
supply order failing which liquidated damage shall be applicable @1% per week on the balance amount of
pending quantity.

If the lowest tenderer is unable to supply the material in time then the second lowest tenderer will be
requested to supply the said materials at lowest rate obtained in the tender. Decision of the Authority shall
be final and binding in this regard. In case of materials under Excise Duty Exempted category the delivery
period shall be applicable from the date of receipt of Excise Duty Exemption Certificate (as per Central
Excise Notification no 12/2012 dt. 17/03/2012) from the Purchaser. Extension of time for supply of pipes
beyond 60 days from the last date of time allowed to complete the same may not be granted and the order
for remaining quantity after expiry of extended period is liable to be cancelled. In the event of non-
completion of supply within the stipulated period as above will be considered as negative credential for the
tenderer and may be debarred from participating in future tenders in this Corporation for a period of 2
years.

TECHNICAL DOCUMENTS
# Experience profile [Form No-IV] Section B.

Financial Proposal:-

The rate will be quoted in the B.0.Q. Quoted rate will be encrypted in the B.0.Q. under Financial Bid.
Downloaded properly and upload digitally signed.

Tender Evaluation Committee (TEC)

Evaluation Committee constituted by the Competent Authority of Haldia Municipality will function as
Evaluation Committee for selection of Technically Qualified Contractors.

Opening & evaluation of tender:

If any contractor is exempted from payment of EMD, copy of relevant Government Order needs to be
furnished.

Opening of Technical Proposal:

Technical proposals will be opened by the Concerned Tender Inviting Authority or his authorized
representative electronically from the website using their Digital Signature Certificate (DSC).

Intending Tenderers may remain present if they so desire.

Seal and Signature of the Tenderer
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Cover (folder) for Statutory Documents [Ref. Section A.(a)] will be opened first and if found in order, cover
(folder) for Non-Statutory Documents [Ref. Section A.(b)] will be opened. If there is any deficiency in the
Statutory Documents the tender will summarily be rejected.

Decrypted (transformed into readable formats) documents of the non-statutory cover will be downloaded
& handed over to the Tender Evaluation Committee.

Summary list of technically qualified tenderers will be uploaded online.

Pursuant to scrutiny & decision of the Tender Evaluation Committee the summary list of eligible
tenderers & the serial number of work for which their proposal will be considered will be uploaded in the
web portals.

During evaluation the committee may summon of the tenderers & seek clarification / information or
additional documents or original hard copy of any of the documents already submitted & if these are not
produced within the stipulated time frame, their proposals will be liable for rejection.

Before issuance of the WORK/SUPPLY ORDER, the tender inviting authority may verify the credential and
other documents of the lowest tenderer if found necessary. After verification if it is found that the
documents submitted by the lowest tenderer is either manufactured or false in that case work order will
not be issued in favour of the said Tenderer under any circumstances

Award of Contract:

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority
through acceptance letter / Letter of Acceptance. The notification of award will constitute the formation of
the Contract.The Agreement in Form No. 2906 will incorporate all agreements between the Tender
Accepting Authority and the successful bidder. All the tender documents including N.L.T. & B.O.Q. will be the
part of the contract documents. After receipt of Letter of Acceptance, the successful bidder shall have to
submit requisite copies of contract documents downloading from the website stated in SI. No. 1 of N.LT.
within time limit to be set in the letter of acceptance.

Seal and Signature of the Tenderer




SECTION - B .

FORM -1
PRE-QUALIFICATION APPLICATION

To

The Chairman, Haldia Municipality
Dr. B.R. Ambedkar Bhawan,

City Centre, P.O. Debhog,

Haldia, Dist: Purba Medinipur

PIN-721657
Ref. : Tender for

(Name of work)

e-N.L.T. No. : WBMAD/ULB/HM/5059/NIT-120
Dear Sir,

Having examined the Statutory, Non-statutory & N.I.T. documents, | /we hereby submit all the necessary information and
relevant documents for evaluation.

The application is made by me / us on behalf of in the

capacity duly authorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for
Application and for completion of the contract documents is attached herewith.

We are interested in bidding for the work(s) given in Enclosure to this letter.

We understand that:

1) Tender Inviting & Accepting Authority can amend the scope & value of the contract bid under this project.

2) Tender Inviting & Accepting Authority reserve the right to accept full or part of the tender or reject any/or all tender(s)
and/or negotiate by way of revised and/or improved offer from all the tenderers for the concerned job. Also the Authority
of Haldia Municipality. reserves the right to withdraw full or part of the tender without assigning any reason whatsoever.

Enclosure(s) : e-Filling -
1) Statutory Documents.
2) Non Statutory Documents.

Date :

Seal and Signature of the Tenderer



SECTION -B

Self Declaration by the Bidder

1) I, the under-signed do certify that all the statements made in the attached documents are true and correct. In case of
any information submitted proved to be false or concealed, the application may be rejected and no objection/ claim will be
raised by the under-signed.

2) The under-signed also hereby certifies that neither our firm M/S

nor any of constituent partner had been debarred to participate in any

tender by any Govt. Organization / Undertaking during the last 5 (five) years prior to the date of this N.L.T.

3) The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish pertinent information
as deemed necessary and/or as requested by the Department to verify this statement.

4) The under-signed understands that further qualifying information may be requested and agrees to furnish any such
information at the request of the Department.

5) Certified that | have applied in the tender in the capacity of individual/ as a partner of a firm and | have not applied
severally for the same job.

6) We hereby declare that we agree to the terms and condition laid down in the NIT document & form 2906 document as

published in the NIT no : WBMAD/ULB/HM/5059/NIT-120. This agreement over rides  any

remarks/observation/ submission made anywhere else in our submitted bid

Signed by an authorized officer of the firm

Title of the officer

Name of the Firm with Seal

Date :

Seal and Signature of the Tenderer



SECTION -B

FORM-II

STRUCTURE AND ORGANISATION

1) Name of Applicant

2) Office Address

Telephone No.

Fax No.

3) Name and Address of Bankers

4) Attach an organization chart

showing the structure of the
company with names of Key
personnel and technical staff with
Biodata

Note : Application covers Proprietary Firm, Partnership, Limited Company or Corporation

Signature of applicant including title and
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Detailed Tender Notice

The intending tenderness must declare if there is any other firm or firms having common or
identical interest with them. If any tenderer conceals and fails to declare the fact, his tender
will be terminated at any time (without showing any reason thereof) as soon as the fact comes
to the notice of the authority and earnest money or S/D lying at his credit against the tender
concerned will be forfeited to the authority and he will not be entitled to get any compensation
whatsoever.

The successful tenderer on receipt of intimation of acceptance of tender shall submit formal
tender within ten days of the receipt of the intimation of acceptance. Failing to company the
same within the stipulated time, the contractor shall render his contract liable to terminate with
the forfeiture of the earnest money deposited with the tender.

The time allowed for the completion of the work will be considered from the date of issue of
work order.

Except otherwise mentioned, the contractor should quote the percentage above/at per less than
the estimated amount attached in figures as well as in works. The rates of each item of work
are detailed in the enclosed schedule of work to be done.

All corrections in the tender should be signed and dated by the contractors before submission
on tenders. Each page of the Authority’s contract form, schedule of items of work, notice
inviting tender. General condition and specifications and detailed specifications must be signed
and dated by the contractors. All writing should be done in ink.

No tender form will be issued on the date fixed for the opening of the tender.

Earnest money as per Clause 1 above must be deposited in the torm of the Bank Draft or
Bankers Cheque drawn in favuor of Chairman, Haldia Municipality payable at Haldia and the
document thereof must accompany each tender without which tenders will not be considered at
all.

The earnest money of the successful tender will be converted as part of the security money and
an additional security shall be deducted from each of the progressive bills so that the total
deduction together with the security already taken, shall constitute 10% of the total value of
work as actually done.

The acceptance of the tender will rest with Accepting Authority of Haldia Municipality, who
does not bind himself to accept the lowest tender and reserves to himself the right to reject any
or all the tenders received without assignment of any reason thereof or distribute works
between one or more than one contractor.

Canvassing in connection with the tenders is strictly prohibited and the tenders submitted by
the contractors who resort to canvassing will be liable to rejection.

Up-to-date Income Tax and Sales tax Clearance Certificate will also have to be produced while
purchasing Tenders which no tender will be sold to any one.

The intending tenders may note that an amount equal to 1% of the contract amount will be
deducted from the RA bill / final bill on account of “the building and other construction work
(regulation of employment and condition of service) Act, 1996” and “The building and other
construction work weclfarc cecss Act, 1996™ apart from other statutory deduction like IT, ST,
VAT, PF, Service Tax etc. will be applicable from bills / payment due.

Tenders which do not fulfill any of the above conditions or are incomplete in any respect are
liable to rejection.

In the event of the tender being submitted by a firm it must be signed by each member thereof
or in the event of absence of any partners, it must be signed by a person holding a power of
Attorney authorizing him to do so. Such power of Attorney should be produced with the
tender.

The tender shall be addressed to the Chairman/Authorised officer, ITaldia Municipality. Name
of the work should be clearly superscribed on the sealed envelope.
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GENERAL CONDITIONS & SPECIFICATIONS

1. SCOPE OF WORK_:

All works are to carried out according to the terms and conditions given in the Notice inviting
Tender and General conditions and Specifications for the work (as noted herein).
2. INSPECTION OF SITE :

Before submission of tenders, the contractors shall inspect the sites of works get themselves
thoroughly acquainted with the local conditions and difficulties under the work will have (o be carried out.
They should consider among others the nature of soil, climatic condition of the locality, death of water in
the arca of work, condition of cxisting kutcha and pucca roads, transport difficultics, non existence of
roads in mans places ete. Extra cost involved due to above factors shall have to be barned by the tenderers
and should, thereof be included in the rates to be quoted by them for the different items of works.

3. MATERIALS, LABOUR TOOLS & PLANT :

All matenials, besides those to be supplied by the Authority of this work, all tools and plant’s stuff
and labour skilled and unskilled included their housing, sanitation procurement of foods stuff, supply of
drinking watcr, medical aid ctc. arc to bc arranged by the contractor at their own cost. Cost of all
necessary transport of labour, materials and all other iters mentioned above shall have to borme by the
contractor and included in the rates for different items of works.

4. WATER FOR CONSTRUCTION :

Arrangements for water for all constructional works, such as mixing mortar, soaking brick
materials, brick work, concrete work ete. construction of platforms and vats including cost thereof are to
be made by the contractor from the cxisting source available which may be ascertained by the contractors
during site investigation. The water should be clean free from loam, site and organic materials no hard
water shall be used. Useful charges of the Authority will be levied on the Contractor for actual
consumption of water, if suppliers are given by the Authority Payment of Sales Tax for materials
necessary for complete execution ot the project shall have to be made y them, tor which nothing extra will
be paid by the Authority. The rates quoted by the contractors must be inclusive of all such charges and
costs.

5. STORAGE OF MATERIALS :

The contractors shall make their own arrangements for storage spacc and godowns for their tools
and plants, materials etc. All sheds, godowns, vats, platforms etc. Constructed by the contractor for
constructional purposes shall have to be removed by them on completion of the work at their own cost and
the ground restored to its original condition to the satisfaction of the Engincer-in-charge/Officer in charge.
Before using any space for any purpose, whatsoever, approval of the Engineer-in-charge/Officer in charge
1s to be obtaned.

6. PENALTY FOR LOSS OR DAMAGE OF MATERIALS ISSUED BY THE AUTHORITY :

If any materials, issued by the Authority to the contractors entrusted with the construction for
utilization in the work, be lost damaged or stolen while in the custody of the contractors this have to be
replaced by the contractors at their own cost. The value of such materials of such list, damaged or stolen
will be determined by the Engineer in Charge/Officer in charge and the decision of the engineer-in-
charge/Officer-in-charge in such cases will be final.

7. DRAWINGS :

All works shall be carried out in the conformity with the drawings. The contractors shall have to
carry out all work according to the detailed drawings that will be prepared and furnished by the Authority
during execution of waork or on suhsequent later dates.

8. RATES:

All rates to be quoted by the contractors shall be inclusive of all incidental fees and charges e.g.
Royalties of material Electricity. Water and other charges of Municipalities or Statutory bodies or D.V.C.,
Sales Tax, Income Tax etc. Nothing extra will be paid on any such account. The rates of all times to be
quoted by the contractors, shall include cost of all ordinary, special and stage scaffoldings upto any height,
labour for bending, binding of rods and placing the same in position, curing, all centering, shuttering and
shoring, carriage of materials to all levels except otherwise mentioned in the item concerned.

9. The contractors shall arrange all transport including Rly. Wagons required for carriage of all tools,
plants, implements and materials etc. at their own cost.

10. In case of additional items of work which are not found in the original contract the rate for such
additional items of work will be arrived at from the base rates of materials and labour provided in the
PWD schedule of rates of Purba Medinipur District prevalent at the time of acceptance of original tender,
plus or minus the percentage which the tendered amount of the contractor bears to the estimate of the
entire work put the tender.



When the basic rates of materials and labour are not available in the schedule of the rates of the
Public Work Dept. referred to abobe the rates of such supplementary items of works will be arrived at
based on purely the then fair market rates of material and labour. ONLY ORIGINAL CASH-MEMO
WILL BE CONSIDERED for arring at such rates of supplementary items of work.
11. PAYMENT :

Payments will be made periodically of 90% of the value of the work executed the remaining 10%
will be retained as security money to be retained in the manner explained herein-before. This security
money will become payable after the maintenance period 2% of the gross value of the bill will be
recovered towards Income Tax.

12. MAINTENANCE PERIOD :

During maintenance period the contractor shall rectify all defects which may appear during this

period to the satisfaction of the Authority.
13. DATE OF COMMENCEMENT :
The work shall be deemed to be commenced as soon as the work order is issued to the contractor

conveying the acceptance of the tender and advice to start the work.
14. WORK PROGRAMME AND PROGRESS WORK :

The contractor on receipt of intimation of the acceptance of the tender and work order, will draw a
programme of work on the basis of the time allowed for completion of the work as per tender and submit
the same to the EE / Authorised officer of HDA for approval. He will also proceed according to the
programme approved. The contractor will have to maintain proportionate progress of work at all stages till
the completion of the job in all respects. i.e. by %" of the job must be completed and so on. In case of any
deviation from the programme, the contractor will tender his contract liable to terminate.

15. EXTRA WORKS :

All extra and additional work if ordered for, should be carried out under then written orders of the
undersigned, payments for which will be made in the manner explained herein-before. No payment will be
made for any work done in excess of the quantity or items of the tender without any written order of
E.E/Authorised officer of HDA.

16. PENALTY FOR NON-COMPLETION OF WORK IN TIME :

The work should be completed in all respects within the time specified in the work order, including
clearing of site. In the event of work not being completed within the stipulated period the
Chairman/Authorised officer will have every power to cancel the contract and withdraw the works out of
the hands of the Contractor. He may further impose penalty as deemed fit.

17. SUPPLY OF MATERIALS :

Unless otherwise specified all materials required for the completion of work in all respects have to
be arranged by the Contractor. In case of supply of materials is available in the store of HDA, cost thereof
will be realized form the contractor at the rates as shown in page 14.

18. PROCEDURE TO BE ADOPTED FOR LUMP SUM QUOTATION :

In case of lump sum quotation if the volume of work in any other item is at variance at the time of
actual execution, the variation will be adjusted the different items of work in their respective units rates as
per schedule with tender documents.

19. CO-OPERATION BETWEEN CONTRACTORS :

When more than one contractor has been entrusted with a work simultaneously, each Contactor
shall conduct his work in such a way so as to not interface with or hinder the progress or completion of the
being performed by any other contractor. He shall plan the execution of his work with that of other
contractor in an acceptable manner and in full co-ordination with each other and shall perform it in the
proper sequence having regard to the progress of work of other employer. If the completion of the work is
delayed due to delayed execution of the other contractor, he will be allowed extension of time but nothing
extra will be paid for such delay.

20. REMOVAL OR SUSPENSION OF CONTRACTOR’S AGENT FOR UTTER NEGLIGENCE
TOWARDS THE WORK OR MISCONDUCT ETC. :

The contractor shall forthwith remove from the site and works and not reemploy without written
permission of the employer or Engineer-in-charge/Authorised officer obtained in this behalf, any agent
whose removal the employer or Engineer-in-charge/Authorised officer may have asked for in writing or
and assistant whom the Engineer-in-charge/Authorised officer may disapprove or whom who may
consider incompetent or insufficiently qualified or guilty for misconduct or negligence towards the work.



21. PROCEDURE TO BE ADOPTED FOR ADJUSTING THE ACCOUNT IN CASE OF OVER
PAYMENT OR UNDER PAYMENT :

The employer reserves the right not withstanding any provision to the contrary contained in any
clause or sub clause of the contract to carry out a post payment audit and technical examination of the
work and the [inal bill including all supporting Vouchers, abstracts etc. and Lo enflorce recovery of over
payment, if as a result of such examination any over payment is detected in respect of any work done or
alleged to have been done by the contractor under the contract and such recovery shall be made by the
employer from the contractor by any or all the methods either through certain prescribed condition or as
will be convenient by the Authority. If on the other hand, any under payment is discovered, the amount
shall be dully paid to the contractor by the cmployecr, further, the employer reserve the right to make such
recoveries and adjustments, not withstanding the fact that amount of final bill has been included by one of
the parties and not withstanding the fact that the amount or final bill figures in the arbitrator’s award.

The above said right of the employer to adjust any over payment or under payment shall not in any
case extend beyond period of ten years from the date of payment of the final bill.

22. TECHNICAL STAFF :

The contractor shall engage technical staff of the supervision of the work in the site as approved by
the Engineer-in-charge/Authorised officer in HDA as per existing rules of Govt. of West Bengal.
23. ORDER BOOK :

The contactor will be required to keep an order book at site of the work. Any special order and
instruction to be issued to the contractor will be recorded in this book by Engineer-in-charge/Authorised
officer. Each page of this book will be machine numbered and initialed by the Engineer-in-
charge/Authorised officer. This book will always be kept at site of work. The Contractor will however
sign all orders as taken of his having seen and noted. Case of supply items of NTI shall not be entertained
unless supported by entries in the order book or by written order. The first page of the book should contain

(i) Name of the work (ii) Tender No. (iii) Contractual rate (iv) date of opening of order book (v) signature
of the Contractor or his authorized agent (vi) date of commencement of work (vii) date of completion
(viii) date of final measurement.

24. SITE BOOK :

The Contractor shall maintain a daily report book at the site recording therein particulars of
materials received, weather condition, staff employed, progress of work, number of labours engaged, rate
of wages paid to labours, date of payment of wages variation orders, inspecting notes and visitors to the
site and such other information is may be helpful in the proper and efficient execution of the work or as
directed by Engineer-in-charge/Authorised officer.

25. PROGRESS REPORT :

The contractor shall submit to the Engineer by the 1™ week of every month of Progress report
showing the progress of the work in the proceeding month and the programme for the work to be done in
the current month. This statement shall be submitted in a form to be approved by the Engineer.

26. SUBSTITUTIONS OR CITANGES :

Should the Contractor desire to substitute or change any material or work he must secure the
approval of the Engineer-in-charge/authorized officer in writing of any such substitution or change will
before asking such substitution or change.

27. COMPLETION DOCUMENTS :

On completion of work, the contractor must submit to the Engineer-in-charge the following
documents for the passing of work :

i) The Technical Documents according to which the work was carried out.

ii) A copy of the working drawings showing therein all additions and alterations in the process

of cxceution.

iii) Test Certificates.

1v) Certificates on Central Checking and Test of materials.

28. COMPENSATION FOR ANY UNTOWARDS INCIDENT MISHAP :

It must be clearly understood that no claim for compensation will be made by the Contractor
untowards incident or unfortunate incident like accidents ete. which might bring death to the worker or
staff of the Contractor and the Contractor must have to pay compensation to the victim (if not dead) or his
family (il expired) as per the rule of Workmen’s Compensation Act and il this is not paid by Contractor
the Authority is obliged to pay compaction to the victim or to his family but the authority will recover the
amount of compensation so paid from the contractor by following means.

(i) The authority shall be at liberty to recover such amount or any part there of by deducting it from

the Security Deposit or from (ii) any sum due by the authority to the Contractor wheather under this
contract or otherwise.



29. PENALTY FOR EITHER NEGLIGENCE TOWARDS THE WORK OR MISCONDUCT,
MISBEHAVIOUR ETC. OF THE CONTRACTOR.

If the contractor is found guilty of negligenmce towards the work or of misconduct towards the
employeer or Engineer-in-charge or any employee of the Authority connected with the work, which is an
offence punishable under the law in force, in his worksite or any other contracctor’s work-site or
elsewhere, the Chairman/Authorised officer will have every power to cancel the contract and withdraw the
works out of the hands of the contractor with due notice and hearing and if deemed fit, get the balance
work done through other agency in the interest of the Authority.

In such cases also, an provided in clause 13, (General Rules and Direction for the Guidance of
Contractors) the contractors shall have no claim to any payment or compensation whatsoever on account
of any profit or advantage which he might have derived from the execution of the work in full but which
he did not derive in consequence of the full amount of the work not having been carried out.
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HALDIA MUNICIPALITY

CONTRACT FOR WORKS
General rules and Direction for the Guidance of Contractors

1. All work proposed for execution by contract will be notified in a form of invitation to tender posted in public
places and signed by the Chairman. This form will state the work to be carried out, as well as the date for
submitting and opening tenders and the time allowed for carrying out the work; also the amount of earnest-
money to be deposited with the tender, and the amount of the security deposit to be deposited by the
successful tenderer and the percentage, if any, to be deducted from bills. Copies of the specifications, designs
and drawings and any other documents required in connection with the work, signed for the purpose of
identification by the Chairman shall also be open for inspection by the contractor at the office of the
Chairman during office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately be each member thereof,
or, in the event of the absence of any partner, it must be signed on his behalf by a person holding a power-of-
attorney authorizing him to do so, such power-of-attorney to be produced with the tender, and save in the
case of a firm carried on by one member of a joint family it must disclose that the firm is duly registered
under the Indian Partnership Act.

3. Receipts for payments made on account of a work, when executed by a firm must also be signed by the
several partners, except where the contractors are described in their tender as a firm, in which case the
receipts must be signed in the name of the firm by one of the partners, or by some other person having
authority to give effectual receipts for the firm.

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing to
undertake each item of the work. Tenders who propose any alteration in the work specified in the said form
of invitation to tender, or in the time allowed for carrying out the work, or which contain any other
conditions of any sort, will be liable to rejection. No single tender shall include more than one work, but
contractors who wish to tender for two or more works shall submit a separate tender for each. Tenders
shall have the name and number of the work to which they refer written outside the envelope.

5. The Chairman, or his duly authorized assistant, will open tenders in the presence of any intending
contractors who may be present at the time, and will enter the amounts of the several tenders in a
Comparative Statement in a suitable form. In the event of a tender being accepted, a receipt for the earnest-
money forwarded therewith shall thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in Rule I.. In the event of a
tender being rejected the earnest money forwarded with such unaccepted tender shall be refunded within 120
days from the date on which the tender is decided provided the contractors(s) present himself / themselves
before the Chairman to take the refund.

6. The accepting authority reserves the right to reject any or all the tenders without assigning any reasons and
he will not be bound to accept cither the lowest tender or any of the tenders.

7. The receipt of an accountant or clerk for any money paid by the contractor will not be considered as any
acknowledgement of payment to the Sub-divisional Officer / Divisional Officer and the contractor shall be
responsible for seeing that he procures a receipt signed by the Chairman, or a duly authorized cashier.

8. The memorandum of work tendered for, and the schedule of materials to be supplied by the
Communications and Works Department and their issue rates, shall be filled in and completed in the office of
the Chairman before the tender form is issued. If a form is issued to an intending tenderer without having
been so filled in and completed, he shall request the office to have this done before he completes and delivers
his tender.



HALDIA MUNICIPALITY

CONDITION OF CONTRACT

Clause I — The persons/persons, whose tender(s) may be accepted (hereinafter to be
called the contractor) shall permit Government at the time of making any payment deposit
to him for work done under the contract to deduct such sum as long with the sum already
deposited as earnest money will amount :
i) In case of works costing up to Rs. 1,00,000/- to 10% of the estimated cost of the work put
to tender;
ii) In case of works costing more than Rs. 1,00,000/- and up to Rs. 2,00,000/- to 10% on the
first Rs.1,00,000/- and 7.50% on the balance, and
i) In case of works costing more than Rs,. 2, 00,000/- to 10% on the first
Rs. 1, 00,000/- 7.50% and the next Rs. 1, 00,000/- and 5% on the balance, subject to
a maximum of Rs.1, 00,000/- only are unless he is/they are exempted from payment
of security deposit in individual cases or has/have deposited the amount of security
or Fixed Deposit Receipts or guarantee Bonds of any Schedule Bank or State Bank
of India. In case of Fixed Deposit Receipts and the bank goes in to liquidation or for
any reason is unable to make payment against the Fixed Deposit Receipts the loss
caused thereby shall fall on the contract and the contractor shall herewith on demand
furnish additional security to the Govt. to make good the deficit.

Clause 2 — The time allowed for carrying out the work as entered in the tender shall be
strictly observed by the contractor and shall be reckoned from the date on which the order to
commence work is given to the contractor. The work shall throughout the stipulated period of
the contract be proceeded with all due diligence (time being deemed to be of the essence of
the contract, on the part of the contractor) and the contractor shall pay as compensation an
amount equal to one percent., or such smaller amount as the Superintending Engineering
(whose decision in writing shall be final) may decide, on the amount of the estimated cost of
the whole work as shown by the tender for every day that the work remains uncommented, or
unfinished, after the proper dates. And further, to ensure good progress during the execution
of the work, the contractor shall be bound, in all cases in which the time allowed for any
work exceeds one month, to complete one fourth of the whole of the work before one-fourth
of the whole time allowed under the contract has elapsed; one-half of the work, before one-
half of such time has elapsed, and three-fourth of the whole time allowed under the contract
has elapsed; one-half of the work, before one-half of such time has elapsed, and three-fourths
of the work, before three-fourths of such time has elapsed. In the event of the contractor
failing to comply with this condition he shall be liable to pay as compensation an amount
equal to one percent. Or such smaller amount as the Superintending Engineer (whose
decision in writing shall be final) may decide on the said estimated cost of the whole work
for every day that the due quantity of work remains incomplete provided always that the

entire amount of compensation to be paid under the provisions of this clause shall not exceed
ten percent, on the estimated cost of the work as shown in the tender.
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Clause 3 : In any case in which under any clauses of this contract the contractor shall have
rendered himself liable to pay compensation amounting to the whole of his security deposit
(whether paid in one sum or deducted by installment). The Asst. Engineer on behalf of a
Authority shall have power to adopt any of the following courses, as he may deem best suited
to the interests of the Authority.
a) To rescind the contract (of which rescission notice in writing to the contractor
evidence), and in which case the security deposit of the contractor shall stand
forfeited and be absolutely at the disposal of the Authroity.

b) To employ labour paid by The Authority and to supply materials to carry out the
work or any part of the work debiting the contractor with the cost of the labour and
the price of the materials (of the amount of which cost and price a certificate of the
Asst. Engineer shall be final and conclusive against the contractor) and crediting him
with the value of the work done, in all respects in the same manner and at the same
rates as if it had been carried out by the contractor under the terms of his contract, the
certificate of the Asst. Engineer as to value of the work done shall be final and
conclusive against the contractor.

¢) To measure up the work of the contractor and to take such part thereof as shall be
unexecuted out of his hands and to give it to another contractor to complete, in which
case any expenses which may be incurred in excess of the sum which would have
been paid to the original contractor, if the whole work had been executed by him (of
the amount of which excess the certificate in writing of the Asst. Engineer final and
conclusive) shall be borne and paid by the original contractor and may be deducted
from any money due to him by the Authority under the contract or otherwise or from
his security deposit or the proceeds of sale thereof or a sufficient part thereof.

In the event of any of the above courses being adopted by the Chairman/Authorised
officer the contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or reduced any materials or entered into any engagements or
made any advance on account of or with a view to the execution of the work or the
performance of the contract. And in the case the contract shall be rescind under the provision
aforesaid the contractor shall not be entitled to recover or be paid any sum for any work
therefore actually performed under this contract, unless the un-till the Chairman/Authorised
officer will have certified in writing the performance of such work and the value payable in
respect thereof, and he shall only be entitled to be paid the value so certified.

Clause 4 : In any case in which any of the powers, conferred upon the Chairman/Divisional
Officer of MED by clause 3 hereof, shall have become exercisable and the same shall not be
exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions
hereof and such powers shall not withstanding be exercisable in the event of any future case
of defaults by the contractor for which by the clause or claused hereof he is declared liable to
pay compensation amounting to the whole of the security deposit and the liability of the
contractor for past and future compensation shall remain un-effected. In the event of the
Chairman/ Divisional Officer putting in force wither of the powers (a) or (c¢) vested in him
under the preceding clause he may, if he so desire take possession of all or any tools, plant
materials and stores in the works or the site thereof or belonging to the contractor or procured
by him and intended to the used for the execution of the work any part thereof, paying or
allowing for the same in account at the contract rates or incase of these not being applicant at
current market rates to be certified by the Chairman/ Divisional Officer whose certificate
thereof shall be final, otherwise the Chairman/ Divisional Officer may be notice in writing to
the contractor of his clerk of the works or other Authorised agent require him remove such
tools, plant materials or stores from the premises (within a time to be specified in such
notice) and in the event of the contractor failing to comply with any such requisition, the
Chairman or Divisional Officer may remove them at the contractor’s expense or sale them by
action or private sale on account of the contractor and at his risk in all respects and the
certificate of the Chairman or Divisional Officer as to the expense of any such removal and at
the amount of proceeds an expense of any such sale shall be final and conclusive against the
contractor.
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Clause 5 : If the contractor shall desire an extension of the time for completion of the work
on the grounds of his having been unavoidably hindered 1in its execution, the contractor shall
give an immediate report of such hindrance to the Chairman /Authorised officer in the
writing and if he shall desire an extension of time for completion of the work on the ground
thereof he shall apply in writing to the Chairman /Authorised officer within 7 days of the date
of cessation of such hindrance on account of which he desires such extension as aforesaid
and the Chairman shall if in his opinion (which shall be final) reasonable grounds be shown
thereof, authorize such extension of time, if any, as may, in his opinion, be necessary or
proper.

Clause 6 : On completion of the work, the contractor shall be furnished with a certificate by
the Chairman /Authorised officer (hereinafter called the Engineer-in-charge) of such
completion but no such certificate shall be given, nor shall the work be considered to be
completed but no such certificate shall be given, nor shall the work be considered to be
completed until the contractor shall have removed from the premises on which the work shall
be executed all scaffolding, surplus materials and rubbish and cleaned of the dirt from all
wood-works, doors, windows, walls floors or other parts of any building in upon or about
which the work is to be executed or of which he may have had possession for the purpose of
the execution thereof nor until the work shall have been measured by the Engineer-in-
charge/Authorised officer whose measurements shall be binding and conclusive against the
contract if the contractor shall fail to comply with the requirements of this clause as to
removal of scaffolding, surplus materials and rubbish and cleaning off dirt on or before the
date fixed for the completion of the work the Chairman /Authorised officer may at the
expanse of the contractor remove such scaffolding, surplus materials and rubbish and dispose
off the same as he thinks fit and clean off such dirt as aforesaid and the contractor shall forth
with pay the amount of all expanse so incurred and shall have no claim in respect of any such
scaffolding or actually realized by the sale thereof.

Clause 7: No payment shall be made for works estimated to cost less than rupees one
thousand, till after the whole of the works shall have been completed and certificate of
completion given. But in the case of works estimated to cost more than rupees one thousand,
the contractor shall on submitting the bill thereof, be entitled to receive a monthly payment
proportionate to the part thereof then approved and passed by the Engineer-in-
charge/Authorised officer whose certificate of such approval and passing of the sum so
payable shall be final and conclusive against the contractor. But all such intermediate
payments shall be regarded as payments by way of advance against the final payment only
and not as payments for work actually done and completed and shall not preclude the
requiring of bad, unsound and imperfect or unskillful work to be removed and taken away
and reconstructed or re-erected or be considered as an admission of the performance of the
contract, or any respect or the accruing of any claim, not shall it conclude determine or affect
in any way the powers of the Chairman /Authorised officer under these conditions or any of
them as to the final settlement and adjustment of the account officer under these conditions or
any of them as to the final settlement and adjustment of the account so otherwise or in any
other way very or affect the contract. The final bill shall be submitted by the contactor within
one month of the date fixed or completion of the work otherwise the Engineer-in-charge’s /
Authorised officer’s certificate of the measurement and of the total amount for the work
accordingly shall be final and binding on all parties.

Clause 8 : A bill shall be submitted by the contractor on execution of substantial work for all
work executed in the previous month and the Chairman /Authorised officer will take or cause
to be taken the requisite measurement for the purpose of having the same verified and the
claim as far as admissible adjusted, it possible, before the expiry of 5 days from the
presentation of the bill. If the contractor does not submit the bill the Engineer-in-charge may
depute a subordinate to measure up the said work in presence of the contractor, whose
counter signature of the measurement list will be sufficient warrant and the Engineer-in-
charge may prepare a bill from such list which shall be binding on the contractor in all
respects.
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Clause 9 : The contractor shall submit all bills on the printed forms to be had on application
at the office of Chairman /Authorised officer and the charges in the bills shall always be
entered at the rates specified in the tender or in the case of any extra work order in pursuance
of these conditions and not mentioned or provided for in the tender at the rates herein after
provided by such work.

Clause 94-(1) Payments due to the contactor may if so desired by him, be made to his Bank
instead of direct to him provided that the contractor furnishes to the Chairman /Authorised
officer.
(i) an authorization in the form of a legally valid document, e.g. irrevocable power
of attorney conferring authority on the Bank to receive payment and (ii)

his own acceptance of the account made out as being due to him by the authority
or his signature on the bills or other claim preferred against the authority before
settlement by the Chairman /Authorised officer of the account or claim by
payment to the Bank.
While the receipt given by such Bank shall constitute a full and sufficient discharge
for the payment, the contractor should, wherever possible, present his bills duly receipted and

discharges through his Bankers.

Clause 9A4-(2) In the case of bills, which the contractor presents for payment direct and
which are not endorsed in favour of the Bank, while efforts will be made to secure payment
to the financing Bank, payments made to the contractor should be accepted as full
acquaintance so far as the Authority is concemed...... as part of the arrangement, the
financing Bank, should give the Authority a letter to this effect.

Note 1 : The procedure will not affect the usual rights of the Authority to deduct from
contractor’s bill (whether endorsed in favour of a Bank or not) any sum due
to the Authority on account of penalties, over-payments etc. on this or any
other contact with the Authority.

Note 2 : Nothing herein contained shall operate to create in favour of the Bank any
rights or equities vis a vis the Authority.

Clause 10 : If the specification or estimate of the work provides for the use of any special
description of materials to be supplied from the Engineer-in-charge’s/Authority’s store or of
it is required that the contractor shall use certain stores to be provided by the Engineer-in-
charge/Authorised officer (such materials and stores and the prices to be charged thereot as
herein after mentioned being so far as practicable for the convenience of the contractor, but
not so as in any way to control the meaning or effect of this contract specified when such
materials and stores as required from time to time to be used by him for the purposes of the
contract only and the value of the full quantity of materials and stores so supplied at the rates
specified in the said schedule or memorandum may be set off or deducted from any sums
then due, or therefore o become due o the contract or under the contract or otherwise or
against or from the security deposit or the proceeds of sale thereof; If the same is held in
Government securities the same or a sufficient portion thereof being in this case sold for the
purpose. All materials to supplied to the contractor shall remain the absolute property of the
Authority and shall not any account he removed from the site of the work and shall at the
times be open to inspection by the Engineer-in-charge/Authorised officer. Any such materials
unused and in perfectly good condition at the time of the completion or determination of the
contract shall be relumed (o the Engineer-in-charge/Authorised officer’s Store, if by a notlice
in writing under his hand he shall so require; but the contractor shall not be entitled to return
any such materials unless with such consent and shall have no claim for compensation on
account of any such materials so supplied to him as aforesaid being unused by him or for any
wastage in or damage to any such materials.

Clause 11 : The contractor shall execute the whole and every part of the work in the most
substantial and workman like manner and both as regards materials and otherwise in every
respect in strict accordance with the specifications. The contractor shall also conform exactly,
fully and faithful to the designs, drawings and instructions in writing relating to the work
signed by the engineer-in-charge/Authorised officer and logged in his office and to which the
contractor shall be entitled to have access at such office or on the site of the work for the
purpose of inspection during office hours and the contractor shall if he so requires be entitled
at his own expanse to make or cause to be made copies of the specifications and all such
design, drawings and instructions an aforesaid.
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Clause 12 : The Engineer-in-charge/Authorised officer shall have power to make any
alterations in omission from additions to or substitution for the original specifications,
drawings, designs and instructions that may appear to him to be necessary or advisable
during the progress of the work and the contractor shall be bound to carry out the work in
accordance with any instructions which may be given to him in writing signed by the
Engineer-in-charge/Authorised officer and such alterations, omissions additions or
substitutions, shall not invalidate the contract but shall be deemed to have formed as work
included in the original tender and any altered additional or substituted work which the
contactor may be directed to do in the manner above specified as part of the work shall be
carried out by the contractor on the same conditions in all respects on which he agreed to
carried out by the contractor on the same conditions in all respects on which he agreed to do
the main work and at the same rates, if any, any be specified in the tender for the main work.
The time for the completion of work shall be extended in the proportion that the altered,
additional or substituted work bears to the original contract work and the certificate of the
Engineer-in-charge/Authorised officer shall be conclusive as to such proportion and if the
altered additional or substituted work includes any class of work for which no rate is
specified in this contract then such class of work shall be carried out at the rates entered in
the PWD/PHE Schedule of rates of the District, which was in force at the time of the
acceptance of the contract minus/plus the percentage which the total tendered amount bears
to the estimated cost of the entire work put to tender and if the altered, additional or
substituted work is not entered in the said schedule of rates of PWD/PHE, payment thercof
shall be made by the Engineer-in-charge/Authorised officer by determining the rates on
analysis worked out from 9a) the basic rates of materials and labour provided in the current
schedule of rates or (b) the current market rates of materials from original Cash memo and
labour whenever basic rates for the work are not available in the schedule. In cases when
such rates are determined on analysis by the engineer-in-charge under (a) above the
stipulated percentage above or below schedule of rates as provided in the contract shall also
apply and in case of rates worked out on analysis under 9b) above payment shall be made at
the rates so determined without application of the said stipulated percentage. In the event of
any dispute regarding rates determined on analysis for any altered, additional or substituted
work under this clause, the decision of Chairman/Authorised officer of the Authority shall be
final and binding.

Clause 12-A : In the case of any altered, additional or substituted work, which the contractor
is required under the preceding clause 12, to do the rates specified in the tender for the main
work or on the basic of the rates in the schedule of rates of the district and which involves the
employment of the additional materials (not withstanding anything to the contrary in the
preceding clause) the contractor may within seven days from the receipt of order claim
revision of the rates in respect of such additional materials and the Engineer-in-
charge/Authorized officer may revise such rates having regard to the increase in the market
price of such materials. In the event of a dispute the decision of the Chairman / Authorized
officer shall be final and binding and this contract shall be constructed as if the said revised
rates for the said additional materials had been incorporated in this contract as being
applicable to such work.

Clause 13 - if at any time after the commencement to the work the Authority shall for any
reason whatsoever not require the whole thereof as specified in the tender to be carried out,
the Engineer-in-charge / Authorized officer shall give notice in writing of the fact to the
contractor who shall have no claim to any payment or compensation whatsoever on account
of any profit or advantage which he might have derived from the execution of the work in
full, but which he did not derive in consequence of the full amount of the work not having
carried out; neither shall have any claim for compensation by reason of any alterations having
been made in the original specifications, drawings, designs and instructions which shall
involve any curtailment of the work as originally contemplated.
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Clause 14 — 1f it shall appear to the Engineer-in-charge or his subordinate in charge
of the work / Authorized officer that any work has been executed with unsound, imperfect, or
unskillful workmanship, or with materials of any inferior description, or that any materials or
contracted for otherwise not in accordance with contract, the contractor shall on demand in
writing from the Enginecer-in-charge/ Authorized officer specifying the work, materials or
articles complained of notwithstanding that the same may have been inadvertently passed,
certified and paid for, forthwith rectify, or remove and re-construct the work so specified in
the whole in part, as the case may require, or as the case may be removed the materials or
articles so specified and provide other proper and suitable materials or articles at his own
proper charge and cost; and in the event of his failing to do so within a period to be specified
by the Engineer-in-charge in his demand aforesaid, then the contractors shall be liable to pay
compensation lat the rate of one percent, on the amount of the estimate for everyday not
exceeding ten days, while the failure to do so shall continue and in the case of any such work
or remove and replace with others, the materials or articles complained or as the case may be
at the risk and expense in all respects of the contractor.

Clause 15 — All work under or in course of execution or executed in pursuance of the
contract shall at all times be open to the inspections and supervision of the Engineer-in-
charge and his subordinates / Authorized officer and the Authority’s Contractor shall at all
times during the usual working hours and at all other times at which reasonable notice of the
intention of the Engineer-in-charge of his subordinate / Authorized officer to visit the works
shall have been given to the contractor, other himself be present to receive orders and
instructions, or have a responsible agent duly accredited in writing present for that purpose.
Orders given to the contractor’s agent shall be considered to have the same force as if they
had given to the contractor himself.

Clause 16 - The contractor shall give not less than five days’ notice in writing to the
Engineer-in-charge or his subordinate in charge of the work / authorized officer before
covering up or otherwise placing beyond the reach of measurement any work in order that the
same may be measured, and correct dimensions thereof be taken before the same is so
covered up or place beyond the reach of measurement and shall not cover up or place beyond
the reach of measurement any work without the consent in writing of the Engineer-in-charge
or his subordinate in charge of the work / Authorized officer and if any work be covered up
or place beyond the reach of measurement without such notice having been given or consent
obtained, the same shall be uncovered at the contractor’s expense, or in default thereof no
payment or allowance shall be made for such work or the materials with which the same was
executed.

Clause 17 — If the contractor or his work people or servants shall break, deface, injure
or destroy any part of a building, in which they may be working or any building, road, road,
curbs, fence, enclosure, water pipes, cables, drains, electric or telephone posts or the work or
any part of it is being executed, or if any damage shall happen to the work while in progress,
from any cause whatever or any imperfections become apparent in it within three months (six
months in the case of a road work) after a certificate final or other or its completion shall
have been given by the Engineer-in-charge as aforesaid, the contractor shall make the same
good at his own expense, or in default, the Engineer-in-charge / Authorized officer may cause
the same to be made good by other workmen and deduct the expense (of which the certificate
of the engineer-in-charge / Authorized officer shall be final) from any sums that may be then
or at any time thereafter may become, due to the contractor, or from his security deposit, or
the proceeds or sale thereof or of a sufficient portion thereof. The security deposit of the
contractor made in the manner provided in clause I, hereof shall be refundable on the expiry
of 3 months (6 months in the case of road work) after the issue of the certificate, final or
otherwise of the completion of the work subject to the condition that no such refund of
sccurity deposit shall be allowed till the final bill has been Engineer-in-charge / Authorized
officer half of the security deposit is sufficient to meet all the liabilities of the contractor
under this contract, half of the security deposit will be refundable after three months of the
issue of the said certificate of completion. Provided further that in the case of any work
(whether road, building, bridge, electrical, sanitary & plumbing etc.) where the Engineer-in-
charge is satisfied that the contractor afier completion of the major portion of the contract is
unable to execute remaining part of the work for reasons beyond his control, the Lngineer-in-
charge / Authorized officer in his discretion may make a proportionate refund of the security
deposit to the contractor.

The contractor shall be responsible for rectifying defects in asphaltic work notice
within a year from the date of completion of the work and the portion of the security deposit
relating to asphaltic work shall be refunded after the expiry of this period.
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Clause 18 — The contractor shall supply at his own cost materials (except such
special materials, if any as may in accordance with the contract be supplied from the
Engineer-in-charge’s stores) plant, tools, appliances, implements, ladders, cordage tackle,
scaffolding and temporary works requisite or proper for the proper execution of the work,
whether original altered or substituted, and whether included in the specification or other
documents of the purpose of satisfying or complying with the recruitments of the Engineer-
in-charge as to any matter as to which under conditions he 1s entitled to require together with
carriage thereof to and from the work. The contractor shall also supply without charge the
requisite number of persons with the means and materials necessary for the purpose of setting
out of works and counting, weighing and assisting in the measurement of examination at any
time of the work materials. Failing his so doing the same may be provided by the Engineer-
in-charge at the expense of the contractor and the expenses may be deducted from any money
due to the contractor under the contract, or from his security deposit of the proceeds of sale
thereof, or of a sufficient portion thereof. The contractor shall also provide all necessary
fencing and lights required to protect the public from accident, and shall be bound to bear the
expenses of defence of every suit, action or other proceedings at law may be brought by any
person for injury sustained owing to neglect of the above precautions and to pay any damages
and costs which may be awarded in any such suit, action or proceedings to any such person
or which may with the consent of the contractor be paid to compromise any claim by any
such person.

Clause 184 — The contractor shall be responsible for and shall take proper care and
action in respect of all rollers, machinery, tools and implements as may be made over by the
Authority to the contractor for use in the execution of the work under this contract and shall
be liable for any loss of and damages caused to the said rollers, machinery, tools and by any
reason whatsoever during the pOeriod the same are in the possession of the contractor and
shall on demand pay to the Authority such amount as may be fixed by the Authority for such
loss and damages the decision of the Authority in that respect being final. Should the
contractor fail or neglect to pay such amount on demand, the Authority shall have the right
and be entitled, in addition to the other rights and remedies available to it, to deduct such and
be entitled, in addition to the other rights and remedies available to it, to deduct such amount
from the amount of security deposited by the contractor and or any amount remaining
payable to the contractor under this contract or any work done by the contractor.

Clause 18B — in every case in which by virtue of the provisions of Section 12, Sub-
section (1) of the Workmen’s Compensation Act, 1923. The Authority is obliged to pay
compensation to a workman employed by the contractor, in execution of the work. The
authority will recover from the contractor the amount of the compensation so paid, and
without prejudice to the rights of Government under Section, 12 sub-section (2) of the said
act. The Authority shall be at liberty to recover such amount or any part thereof by deducting
it from the security deposit or from any sum due by the Authority to the contractor whether
under this contract or otherwise.

The authority shall not be bound to contest any claim made against it under Section
12, Sub-section (1) of the said Act, except on the written request 09f the contractor and upon
his giving to the Authority full security for all costs for which the Authority might become
liable in consequence of contesting such claim.

Clause 194 — No labourer below the age of twelve years shall be employed on the
work.

Clause 19-B-(a) The contractor shall pay to labour employed by him either directly
or through sub-contractor, wages not less than fair wages as defined in the C.P.W.D.
contractor’s Labour Regulations is so far as such regulations have application within the
State of West Bengal or as per the provisions of the Contract Labour (Regulation and
Abolition)Central Rules 1971 wherever applicable.

(b) The contractor shall not withstanding the provisions of any contract to the
contrary to be paid fair wages to labour indirectly engaged on the work including any
engaged by the sub-contractors in connection with the said work, as if the labour had been
immediately employed by him.
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( ¢) In respect of all labour directly or indirectly employed in the work for
performance of the contractor’s part of his agreement, the contractor shall comply with or
cause to be complied with the Central Public Works Department Contractor’s Labour
Regulations as mentioned in Sub-Para (a) above made from time to time in regard to payment
of wages, wage period, deductions from wages, recovery of wages not paid and deductions
unauthorizedly make, maintenance of wage books or slips, publication of scale of wages and
other terms of cmployment inspection and submission of periodical returns and all other
matters of the like nature or as per the provisions of the Contract Labour (Regulation &
Abulition) Act, 1970 and the Conlract Labour (Regulation & Abolition)Rules, 1971 wherever
applicable.

(d) The Chairman / Authorized officer concerned shall have the right to deduct from
the money due to the contractor any sum required or estimated to be required for making
good the loss suffered by a worker or workers by reason of non-fulfillment of the conditions
of the contract for the benefit of the workers, non-payment or wages or of deduction made
from his or their wages which are not justified by their terms of contract or non-observance
of the Regulations as mentioned above.

(e) The contractor shall comply with the provisions of Payments of Wages Act 1936.
Minimum Wages Act, 1948, Employees Liability Act, 1933, Industrial Dispute Act, 1947,
Maternity Benefit Act 1961 and the Contract Labour (Regulation & Abolition) Act, 1970 or
the modification thereof any other law relating thereto and the Rules made thereunder from
time to time.

(f) The contractor shall identify the Government against payment to be made under
and for the observance of the laws aforesaid and the C.P.W.D. Contractors’ labour
Regulations having applications within the State of West Bengal without prejudice to his
right to claim indemnity from his sub-contractors.

(g) The Regulations aforesaid shall be deemed to be a part of his contract and any
breach thereof shall be a deemed to be a breach of his contract.

Clause 20 — No work shall be done on Sundays without the sanction in writing of the
Engineer-in-charge / Authorized officer.

Clause 21 — The contract shall not be assigned or sublet without specific orders from
Authority in respect of specified sub-contractor. And if the contractor shall assign or sublet
his contract, or attempt so to do or become insolvent or commence any insolvency
proceedings or make any composition with his creditors, or attempt so to do, or if any bribe,
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either
directly or indirectly be given, promised, or offered by the contractor or any of his servants or
agents to any public officer or person in the employ of the Authority in any way relating to
his offlice or employment, or il any such olficer or person shall become in any way directly or
indirectly interested in the contract, the Chairman / Authorized officer may thereupon by
notice in writing rescind the contract and the security deposit of the contractor shall
thereupon stand forfeited and be absolutely at the disposal of the Authority and the same
consequences shall ensures if the contract has been rescinded under clause 3 thereof, and in
addition the contractor shall not be entitled to recover or be paid for any work therefore
actually perform under the contract.

Clanse 22 — All sums payable by way of compensation under any of these conditions,
shall be considered as reasonable compensation to be applied to the use of Government
without reference to the actual loss or damage sustained and whether or not any damage shall
have been sustained.

Clause 23 — In the case ol a tender by partners any change in (he constilution of the
firm shall be forthwith notified by the contractor to the Chairman / Authorized officer for his
information.

Clause 24 — All works to be executed under the contract shall be executed under the
direction and subject to the approval in all respects of the Chairman / Authorized officer of
the Authority for the time being who shall be entitled to direct at what point or points and in
what manner they are to be commenced and from time to time carried on.

Clause 25 — Except where otherwise provided in the contract all questions and disputes
rclating to the meaning of the specifications, designs, drawings, and instructions, herein
belore mentioned and as to the quality ol workmanship, or materials used on the work, or
as to any other question, claim, matter or thing whatsoever, in any way arising out of, or
relating to the contract, designs, drawings, specifications, estimates, instructions, orders
or these conditions, or otherwisc
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concerning the works, or the execution, or failure to execute the same, whether arising
during the progress of the work or after the completion or abandonment there of shall be
referred to the sole arbitration of the Chief Engineer of the Deptt. should the Chief
Engineer he for any reason unwilling or unable to act as such arbitrator, such questions
and disputes shall be referred to an arbitrator to be appointed by the chief Engineer. The
award of the arbitrator shall be final conclusive and binding on all parties to his contract..

Clause 26 — The contractor shall obtain from thle6 Engineer-in-charge all stores
and articles of European or American manufacture which may be required for the work,
or any part thereof or in making up articles, required there for or in connection therewith
unless he has obtained permission in writing from the Engineer-in-charge to obtain such
stores and articles elsewhere. The value of such stores and articles as may be supplied to
the contractor by the Engineer-in-charge will be debited to the contractor in his account at
the rates shown in the schedule attached to the contract. And if they are not entered in the
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schedule, they will be debited at cost price which for the purposes of this contract shall .,

include the cost of carriage, incidental charges and storage charges, the last being
recoverable in addition and all other expenses whatsoever which shall have been incurred
in obtaining delivery of the same at the stores aforesaid.

Clause 27 — When the estimate en which the tender is made includes lump sums in espect
of parts of the work, the contractor shall be entitled to payment in respect of the items of
work involved or the part of the part of the work in question at the same rates as are
payable under this contract for such items, or if the part of the work in question is not, in
the opinion of the Engineer-in charge, capable of measurement, the Engineer-in- charge
may at his discretion pay the lump sum amount entered in the estimate, and the certificate
in writing of the Engineer-in-charge shall be final and conclusive against the contractor
with regard to any sum or sums payable to him under the provisions of this clause.

Clause 28 — In the case of any class of work for which there is no such specification
as is mentioned in Rule 1, such work shall be carried out in accordance with the Authority
specification, then in such case the work shall be carried out in all respects in accordance
with the instructions and requirements of the Engineer-in-charge / Authorized officer.

Clause 29 — The expression ‘works’ or ‘work’ where used in these conditions shall
unless there by something either in the subject or context repugnant to such construction be
consumed and taken to mean the work by or by virtue of the contract contracted to be
executed, whether temporary or permanent and whether original, altered, substituted or
additional.

Clause 30 — The contractor(s) shall at his / their own cost provide his / their labour
with hutting on an approved site shall make arrangements for conservancy and sanitation in
the labour camp to the satisfaction of the local public Health and Medical Authorities. He /
They shall also at his / their own cost make arrangements for lighting for the laying of pipe
lines for water supply to his / their labour camp from the existing mains wherever available,
and shall pay all fees, charges and expenses in connection therewith and incidental herewith
and incidental thereto.

Interpretation clause-
The Governor means the Governor of West Bengal and his successors,

The Divisional officer means the Divisional officer for the time being of the division
concerned.

The Sub divisional officer means the sub divisional officer for the time being of the
subdivision concerned.

Words importing the singular number only include the plural number and nice versa.
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HALDIA MUNICIPALITY
ADDITIONAL CONDITIONS

1. Cement found surplus (in good condition) after the completion of a work should be returned to
store of the authority. If any contractor is found to have used the surplus cement for his own purpose or
otherwise disposed of it without the written consent of the Chairman / Authorized officer the value of the
materials which cannot be satisfactorily accounted for shall be recovered from contractor’s bill or other
dues at 100% in excess of issue rate.

2. The contractor shall have to make his own arrangements for water, both for the work and use by
his cooly etc. for steam road rollers and for all tools and plant etc. required on the work.

3. Contractor will be responsible for the payments of all water charges payable to the Authority.

4. If the contractor shall desire an extension of the time for completion of the work under clause 5 of
the contract, no application for such execution will be entertained if it is not received in sufficient time to
allow the Chairman / Authorized officer to consider it and the contractor will be responsible for the
conscquences arising out of the negligenec in this respect.

5. The contractor will have to leave ducts in walls and floors run conduit or cables, where necessary
and he will not he entitled to any extra payment on this account.

6. Contractor in the course of their work should understand that all materials (e.g. store and other
materials) obtained in the work of dismantling, excavation, etc. will be considered the Authority property
and will be disposed of to the best advantage of the Authority.

7. Owing to difficulty in obtaining certain materials in the open market or otherwise unforeseen
reasons and due to war etc. the authority have undertaken to supply materials specified in the schedule on
page 15 of the Tender form at rates stated therein. There may delay in obtaming the materials by the
Authority and the contractor is, therefore, required to keep himself in touch with the day position
regarding the supply of materials from the Engineer-in-charge and to so adjust the progress of the work
that his labour may not remain idle nor may there by any other claim due to or arising from delay and
obtaining the materials. It should be clearly understood that no claim whatsoever shall be entertained by
the Authority on account of delay in supplying materials.

8. The minimum period for which a road roller is required to be used by a contractor shall be
determined by the Chairman / Authorized officer on the basis of the quantity of metal, that can be
consolidated by a roller per day and the Chairman’s / Authorized Officer’s decision shall be final. If the
roller be required to work for a longer period due to bad arrangement the contractor, of storage of water
etc. additional hire charges shall be levied at the rates specified below under ‘A’ Hire Charges® for the
additional period the roller works.

9. No compensation for any damage done by the rain, traffic miscreants, or otherwise during the
execution of the work will be made.

10.  Whenever a work is carried out in a municipal area, electric light or electric danger signals where
available shall be provided by the contractors on the barriers as well as kerosene lights. Facilities for the
electric connection may be made Authority but the contractor will bear all the expenses.

11.  The contractor should quotc through rate inclusive of cost of matcrials and carriage to place of
working.

12.  If the rate of recovery of materials is not available in Authority’s schedule at page 15 the rate of
recovery will be derived on analysis taking into consideration of the actual cost of acquisition, transport
and other incidental charges plus 5% contingency etc. The issue of the materials is subject to availability
of materials at the store of the Authority.



13.  In cases where the responsibility of dispatch of stores rates with the suppliers but the freight is
payable by the purchaser, the suppliers should dispatch the stores by the most economical method, using
the full wagon load whenever it is possible and economical to do so, failing which the supplier will
render himself liable for the whole or part of any avoidable expenditure caused by such default. The
supplier should get in touch with the Purchase Officer concerned and in cases of dispatch of suppliers
which are the property of the Defence Department at the time of dispatch, the dispatch may obtain the
advice of the ‘Movement Control Section’. Station Staff Officers of Suppliers of the station concerned.

14.  The contractor will have to make his own arrangements for the carriage of materials.

15.  The contractor must engage local labour as far as possible.

16. In cases where water is used by the contractor he be required to deposit in advance with the
Authority the charges for water which are to be calculated in accordance with the prevalent rates of water
charges of the Authority.

17. It must be clearly understood by the contractor that no claim on account of enhanced rates on those
already accepted, due to war fluctuations will be entertained during the currency of this contract for the
work as per schedule attached to the agreement and the additional work, if any under clause 12 of the
contract, if such additional work shall consist of items which have already been quoted for, or, items not
quoted for but appearing in Authority / PWD schedule.

18. In the even of emergency the contractor will be required to pay his labour everyday and if this is
not done, Authority shall make the requisite payment as would have been paid by the contractor and
recover the cost from the contractors.

19.  While executing the work the contractor shall have to keep close touch with villagers and Gram
Pradhans and Panchayet Samities and seek co-operation from them.

20.  The Authority will try to arrange road rollers if available. In case of necessity the contractor shall
have to arrange the same of his own for the interest of work.

21.  The contractor shall have to arrange Tar Boilers at his own cost.
22.  No materials needed for the road work will be issued departmentally.

23.  Water and electricity, for works and labourers shall be arranged by the contractor, by his own
effort.

INCONVENIENCE OF THE PUBLIC

24.  The contractor(s) shall not deposit material on any site which will seriously put the public to
inconvenicnce. The Engincer-in-charge / Authorized officer may require the contractor(s) to remove any
material, which are considered by him to be a danger or inconvenience to the public or cause them to be
removed at the contractor’s cost.

25.  The contractor undertakes to have the site clean, free from rubbish to the satisfaction of the
Engineer-in-charge / Authorized officer. All surplus materials, rubbish, etc. will be removed to the places
fixed by the Engineer-in-charge and nothing extra will be paid.

26.  The contractor shall not allow any rubbish or debris to remain on the premises during or after
repairs but shall remove the same and keep the place neat and tidy during the progress of the work. The
Engineer-in-charge / Authorized officer may get the site or premises cleared of debris etc. and recover
the cost from the bill of the contractor, if the latter shows slackness in observing this clause.

27. Materials brought at site shall not be stacked at random. The contractor shall stack at these
materials as directed by the Engineer-in-charge/Authorized officer.



ADDITIONAL CONDITIONS WHEN ROAD ROLLERS ARE
SUPPLIED BY THE HALDIA MUNICIPALITY

Road rollers shall be supplied by the Government on hire at the rates and conditions
specified below. The contractor should requisition road rollers at least six weeks before the
date on which these are required maintaining the dates on dates on which delivery is
desired. in case rollers cannot be granted to the contractor for completion of the work but no

compensation for loss of labour any other cause shall be entertained.
A-Hire charges
Per day
Rs.

1. Road rollers, oil or steam driven of 8 tons or over..
2. Road rollers of 6 tons or less ..

B-Conditions
1. The rollers will be made over and taken back at the site of work; the charges shall be
recovered at prescribed rates from the date the road roller is made over till the date of
its return even though the roller may not have been working for any cause except a
major breakdown necessitating its return to the workshops.

2. The hire charges include, free of further charg2els, the following services-

(1) In the case of steam road routers-Service of driver, firemen and a cleaner, also lubricating oil,
stores for cleaning purposes and steam coal to light up not exceeding 2% cwt, only on the day
when the road roller is made over to the contractor.

(ii) Oil-driven road rollers-Service of driver, one khalasi or cleaner, also grease, lubricating oil
and stores for clearing purposes.

(iii) Petrol-driven road rollers-Services of driver, also grease and lubricating oil.

(iv) Tandem motor road rollers-Services of driver, cleaner also lubricating oil and grease, etc.

. (1) All other charges such as the pay of the Chowkidar to be supplied by Government for
guarding the rollers at right, the cost of water for washing the road rollers when on hire shall be
borne by the hirer. The roller will be washed out after 100 hours of working in accordance with
P.W.D. Rules.

(i) Fuel coal steam, petrol and chopped fire wood for the working of road roller match and
kerosene oil required for lighting up will be supplied by the hirer at his ex terse. In the ease of
oil-driven road rollers howewver the supply of oil will be made by the Department at the current
issue rate by debit to the contractor's account.

(iii) The wages of the Chowkidar will he debited at 10 annas a day.

(111) Rates for hire charges of rollers are liable to revision by Government and the

contractor shall be prepared to accept these revised rates, if any, enforced from

time to time without prejudice to this contract.

TAR AND BITUMEN

P.W.(R)
Deptt.
Terms
Conditions
will be
applicable.

Revised
Rates for
Hire
Charge as
shown in
the MBC
Schedule in

Sorce will

be
applicable.

P.W.(R)
Depit.
Terms
Conditions
will be
applicable

L. The contractor will have to make his own arrangement for supply and carriage of tar or
bitumen to be used in work. If any bitumen or tar remain used on completion of the work on
account of less use of materials in actual execution for authorized charges of specification and
abandonment of portion of work. The unused materials may be returned to the contractor as per
written consent of the Engineer-in-charge/Authorised officer. In other cases the materials shall
not be remove from site of work without written consent of the Engineer-in-charge/Authorised

officer.

2, The tar of bitumen must conform to the specification and the sample must be approved by the
Engineer-in-charge/Authorised officer before using them in the work. Proper money receipt in
support of payment to the manufacturer of dealer for the tar or bitumen should be kept at site

for inspection if the Engineer-in-charge/Authorised officer thinks necessary.



ADDITIONAL TERMS & CONDITIONS OF CONTRACT
1. In cases which the responsibility of dispatch of stores rests with the suppliers, but the freight is payable by

the purchaser, the supplier should dispatch the stores by the most economical method, using the full wagon
load whatever it is possible and economical to do so, failing which the supplier will render himself lights for
the whole or part of any avoidable is expenditure caused by such default. The supplier should get in touch
with the Purchase officer concerned and in case of dispatch of stores which are the property of the Defiance
Department at the time of dispatch, the supplier may obtain the advice of the “Movement Control Section,”

Station Staff Officers or the Controller of Supplics of the stations concerned.

2. The contractors will have to make his own arrangements for the carriage of materials.

3. Imported labour may be allotted to contractors at the market rate for labour employed in the locality in cases
where the employment of this labour by the contractors is of mutual advantage to Government and the
contract. In other cases, imported labour used net be forced on contractors but the Executive Engineer should
at once give notice in writing to all contractors that if they object to taking labour from the Government now
but later require labour template their work in time, they will be allotters Government labour as available and

will be charged full cost at Re. 1-s per coolly per day.

4. Military Credit notes will only be issued at the dispatching station for materials which are the property
of government the time of dispatch. Ordinary credit notes will be issued by this Department at the
receiving station to help contractors in taking delivery and the cost will be recovered from the

contractor’s bills.

Contractor’s Site Office :

The contractor shall have an Office adjacent to the work site as may be approved by the Engineer-
in-charge where all directions and notice of any kind whatsoever which the Engineer-in-charge or his
representative may desire to give to the agency in connection with the contract.

Signature of Contractor Signature of Chairman Signature of Tender
Haldia Municipality Accepting Authority



